

## **Metro Region Pump Stations Notice to SOQ Submitters**

MDOT has reevaluated the Metro Region Pump Station RFQ and has decided to change the project into two phases consisting of two separate projects:

### Phase 1

- RFQ reissued in approximately 2-3 weeks.
- The ITS prequalification will be removed.
- The Electrical Construction (L) prequalification will be added.
- Communications will consist of cell modems. No fiber optics installed or integrated as part of this project.

### Phase 2

- Project to be issued within the next 3-4 years.
- Communication will be migrated from cell modems to fiber optics.
- Work to include; fiber optic installation, fiber optic splicing, testing and integration.
- The ITS prequalification will be required for this project.

Responses to the initial Request for Qualifications is now deemed void. MDOT appreciates your support for this project and we apologize for any inconvenience this may have caused. We look forward to reviewing your SOQ for the Phase 1 project in the near future.

Should you have any questions do not hesitate to contact the Project Manager.

Robert Marz, P.E.

Michigan Department of Transportation

Southeast Michigan Transportation Operations Center

Email: [MarzR2@michigan.gov](mailto:MarzR2@michigan.gov)